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XTR Consulting Inc.
Canada
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Insured:  John Doe

Property: 1234 Anywhere Street
Anywhere, AB
Claim Number: TEST Policy Number: TEST-TEST
Date Contacted:  2/1/2021 2:00 AM
Dateof Loss:  1/17/2021 3:00 AM Date Received:
Date Inspected:  2/1/2021 2:00 AM Date Entered:
PriceList: ABCA8X_MAY21
Restoration/Service/Remode
Estimate: DOCUSKETCH_TEST-ESTI

Typeof Loss: Fire

2/1/2021 4:27 PM
2/1/2021 6:01 PM
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DOCUSKETCH_TEST-ESTI

SKETCH1
Main Level
Main Level
DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL
1. Battinsulation- 4" - R12 - unfaced  1,075.87 SF 0.00 0.84 54.23 180.74 1,138.70
batt
2. Polyethylene vapor barrier, seam 1,075.87 SF 0.00 0.57 36.79 122.66 772.70
taping & joint caulking
3. Siding - shiplap - pine or equal 1,075.87 SF 0.00 553 356.98 1,189.92 7,496.46
Total: Main Level 448.00 1,493.32 9,407.86
Front Porch Height: 9'
- set -
s s 440.67 SF Walls 107.27 SF Ceiling
— o Forch ' s 547.94 SF Walls & Ceiling 107.27 SF Floor

11" g
13— kg
L 197 J

11.92 SY Flooring
54.67 LF Ceil. Perimeter

49.67 LF Floor Perimeter

Door 26" X6 8" Opensinto Exterior
Door 26"X6 8 Opensinto FOYER_ENTRY2
Window 3 X6 Opensinto FAMILY_ROOM2
DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL
4. Floor protection - cloth - skid 107.27 SF 114 0.00 7.33 24.46 154.08
resistant, leak proof
protect flooring during work and for traffic
5. Storm door assembly 1.00 EA 0.00 357.86 21.47 71.58 450.91
6. Storm door assembly - High grade 1.00 EA 0.00 424.86 25.49 84.98 535.33
SC wood storm door
7. Door lockset & deadbolt - exterior 1.00 EA 0.00 103.95 6.24 20.80 130.99
8. Paint door slab only - 2 coats (per 2.00 EA 0.00 40.45 4.86 16.18 101.94
side)
9. Reglaze /4" glass - double pane 24.00 SF 0.00 17.17 24.72 82.42 519.22
10. Add onfor "Low E" glass 24.00 SF 0.00 3.65 5.26 17.52 110.38
11. Glazing gasket - per LF 56.00 LF 0.00 154 517 17.24 108.65
12. Paint door or window opening - 2 2.00 EA 0.00 33.40 4,01 13.36 84.17
coats (per side)
13. Final cleaning - construction - 107.27 SF 0.00 0.30 1.93 6.44 40.55
Residential
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CONTINUED - Front Porch

DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL
14. Clean window unit (per side) 10 - 2.00 EA 0.00 17.59 211 7.04 44.33
20 SF
15. Clean window unit (per side) 21 - 2.00 EA 0.00 23.45 2.82 9.38 59.10
40 SF
16. Clean window unit (per side) 41 - 1.00 EA 0.00 29.92 1.80 5.98 37.70
60 SF
Totals: Front Porch 113.21 377.38 2,377.35

Foyer/Entry Height: 9'

126.29 SFWalls 19.49 SF Celiling
145.78 SF Walls & Celiling 19.49 SF Floor
2.17 SY Flooring 12.69 LF Floor Perimeter
17.86 LF Ceil. Perimeter
Missing Wall - Goesto Floor 28" X6 8" Opensinto HALLWAY?2
Door 26"X6 8 Opensinto FRONT_PORCH
DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL
17. 1/2" drywall - hung, taped, floated, 145.78 SF 0.00 2.96 25.90 86.30 543.71
ready for paint
18. Mask and prep for paint - tape only 85.30 LF 0.00 0.64 3.28 10.92 68.79
(per LF)
19. Seal/prime then paint the walls and 145.78 SF 0.00 172 15.05 50.14 315.93
ceiling twice (3 coats) - 2 colours
20. Door opening (jamb & casing) - 1.00 EA 0.00 168.06 10.08 33.62 211.76
32"t036"wide - paint grade
21. Exterior door - metal - insulated / 1.00 EA 0.00 613.98 36.84 122.80 773.62
wood - High grade
door with arched window
22. Door sweep 1.00 EA 0.00 35.22 211 7.04 44.37
23. Urethane foam sealant 17.00 LF 0.00 1.46 1.49 4.96 31.27
24. Additional charge for aretrofit 1.00 EA 0.00 295.59 17.74 59.12 372.45
exterior door - difficult
25. Door peep hole 1.00 EA 0.00 19.36 1.16 3.88 24.40
26. Door lockset & deadbolt - exterior 1.00 EA 0.00 103.95 6.24 20.80 130.99
27. Prime & paint door slab only - 2.00 EA 0.00 51.84 6.22 20.74 130.64
exterior (per side)
28. Paint door/window trim & jamb - 2 4.00 EA 0.00 33.40 8.02 26.72 168.34
coats (per side)
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CONTINUED - Foyer/Entry

12.43 LF Ceil. Perimeter

DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL
29. Casing - 2 1/4" 450 LF 0.00 2.70 0.73 244 15.32
30. Paint door or window opening - 2 1.00 EA 0.00 33.40 2.00 6.68 42.08
coats (per side)
31. Crown moulding - 3 /4" 17.86 LF 0.00 4,98 5.34 17.78 112.06
32. Paint crown moulding - two coats 17.86 LF 0.00 1.59 1.70 5.68 35.78
33. Baseboard - 4 1/4" wishoe 12.69 LF 0.00 6.29 4.79 15.96 100.57
34. Paint baseboard w/cap &/or shoe - 12.69 LF 0.00 1.83 1.39 4.64 29.25
two coats
35. Final cleaning - construction - 19.49 SF 0.00 0.30 0.35 118 7.38
Residential
36. Clean window unit (per side) 3- 9 1.00 EA 0.00 12.30 0.74 2.46 15.50
SF
Totas. Foyer/Entry 151.17 503.86 3,174.21
2 7" ] Entry Closet Height: 9

N .

= 111.88 SFWalls 9.18 SF Celling

i 121.06 SFWalls & Ceiling 9.18 SF Floor

j:' 1.02 SY Flooring 12.43 LF Floor Perimeter

—

4

DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL
37. 12" drywall - hung, taped, floated, 121.06 SF 0.00 2.96 21.50 71.66 451.50
ready for paint

38. Mask and prep for paint - tape only 47.70 LF 0.00 0.64 1.84 6.10 38.47
(per LF)

39. Seal/primethen paintthewallsand  121.06 SF 0.00 172 12.49 41.64 262.35
ceiling twice (3 coats) - 2 colours

40. Interior door unit 1.00 EA 0.00 317.12 19.03 63.42 399.57
41. Door knob - interior 1.00 EA 0.00 47.17 2.83 9.44 59.44
42. Paint door slab only - 2 coats (per 2.00 EA 0.00 40.45 4.86 16.18 101.94
side)

43. Paint door/window trim & jamb - 2 4.00 EA 0.00 33.40 8.02 26.72 168.34
coats (per side)

44. Casing - 2 1/4" 7.00 LF 0.00 2.70 114 3.78 23.82
45, Paint door or window opening - 2 1.00 EA 0.00 33.40 2.00 6.68 42.08
coats (per side)

46. Baseboard - 4 1/4" w/shoe 1243 LF 0.00 6.29 4.69 15.64 98.51
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CONTINUED - Entry Closet

DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL

47. Paint baseboard w/cap &/or shoe - 1243 LF 0.00 1.83 1.37 4,56 28.68

two coats

48. Closet shelf and rod package 383 LF 0.00 24.77 5.69 18.98 119.54

49. Seal & paint closet shelving - 1.00 EA 0.00 55.16 331 11.04 69.51

single shelf

50. Final cleaning - construction - 9.18 SF 0.00 0.30 0.17 0.56 348

Residential

51. Clean window unit (per side) 3- 9 1.00 EA 0.00 12.30 0.74 2.46 15.50

SF

Totals: Entry Closet 89.68 298.86 1,882.73
Hallway Height: 9'

168.60 SFWalls 47.02 SF Ceiling

215.61 SFWalls & Ceiling

5.22 SY Flooring

28.15 LF Ceil. Perimeter

47.02 SF Floor

20.40 LF Floor Perimeter

Missing Wall - Goesto Floor 27 X6 8" Opensinto DINING_ROOM2

Door 26"X6 8 Opensinto STAIRS3

Missing Wall 3 X9 Opensinto STAIRS2

Missing Wall - Goesto Floor 28" X6 8" Opensinto FOYER_ENTRY2

DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL

52. 1/2" drywall - hung, taped, floated, 215.61 SF 0.00 2.96 38.29 127.64 804.14

ready for paint

53. Mask and prep for paint - tapeonly 112,14 LF 0.00 0.64 431 14.36 90.44

(per LF)

54. Sed/prime then paint the walls and 215.61 SF 0.00 1.72 22.25 74.18 467.28

ceiling twice (3 coats) - 2 colours

55. Baseboard - 4 1/4" w/shoe 20.40 LF 0.00 6.29 7.70 25.66 161.68

56. Paint baseboard w/cap &/or shoe - 2040 LF 0.00 1.83 2.24 7.46 47.03

two coats

57. Crown moulding - 3 1/4" 28.15 LF 0.00 4.98 841 28.04 176.64

58. Paint crown moulding - two coats 28.15 LF 0.00 1.59 2.69 8.96 56.41

59. Exterior door - metal - insulated - 1.00 EA 0.00 457.90 27.48 91.58 576.96

flush or panel style

60. Additional charge for aretrofit 1.00 EA 0.00 295.59 17.74 59.12 372.45

exterior door - difficult

61. Door closer - Commercia grade 1.00 EA 0.00 176.70 10.61 35.34 222.65
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CONTINUED - Hallway

DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL
62. Door lockset & deadbolt - exterior 1.00 EA 0.00 103.95 6.24 20.80 130.99
63. Prime & paint door slab only - 2.00 EA 0.00 51.84 6.22 20.74 130.64
exterior (per side)
64. Paint door/window trim & jamb - 2 2.00 EA 0.00 33.40 4,01 13.36 84.17
coats (per side)
65. Fina cleaning - construction - 47.02 SF 0.00 0.30 0.85 2.82 17.78
Residential
Totals: Hallway 159.04 530.06 3,339.26
iz = 10—‘ 1 Dining Room Height: 9

f 347.87 SFWalls 108.31 SF Ceiling

N 456.18 SF Walls & Ceiling 108.31 SF Floor

L 12.03 SY Flooring 39.09 LF Floor Perimeter

. f 41.68 LF Ceil. Perimeter
§o
Window 2X5 Opensinto Exterior
Missing Wall - Goesto Floor 27 X6 8" Opensinto HALLWAY2
DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL
66. 1/2" drywall - hung, taped, floated, = 456.18 SF 0.00 2.96 81.01 270.06 1,701.36
ready for paint
67. Mask and prep for paint - tapeonly ~ 141.85 LF 0.00 0.64 545 18.16 114.39
(per LF)
68. Sed/primethen paintthewallsand  456.18 SF 0.00 172 47.08 156.92 988.63
ceiling twice (3 coats) - 2 colours
69. Baseboard - 4 1/4" w/shoe 39.09 LF 0.00 6.29 14.75 49.18 309.81
70. Paint baseboard w/cap &/or shoe - 39.09 LF 0.00 1.83 4.30 14.30 90.13
two coats
71. Crown moulding - 3 1/4" 41.68 LF 0.00 4.98 12.46 41.52 261.55
72. Paint crown moulding - two coats 4168 LF 0.00 1.59 3.97 13.26 83.50
73. Casing - 2 1/4" 14.00 LF 0.00 2.70 2.27 7.56 47.63
74. Paint door or window opening - 2 1.00 EA 0.00 33.40 2.00 6.68 42.08
coats (per side)
75. Heat/AC register - Mechanically 1.00 EA 0.00 24.60 148 4.92 31.00
attached
76. Door opening (jamb & casing) - 1.00 EA 0.00 168.06 10.08 33.62 211.76
32"t036"wide - paint grade
77. Paint door/window trim & jamb - 2 2.00 EA 0.00 33.40 4.01 13.36 84.17
coats (per side)
DOCUSKETCH_TEST-ESTI 6/1/2021 Page: 6



) xreconsuing .. XTR Consulting Inc.

XTR Consulting Inc.
Canada

(902)-220-2973
reviews@xrtconsulting.net

CONTINUED - Dining Room

DESCRIPTION QTY REMOVE REPLACE TAX 0o&P TOTAL
78. Fina cleaning - construction - 108.31 SF 0.00 0.30 1.94 6.50 40.93
Residential

79. Clean window unit (per side) 10 - 2.00 EA 0.00 17.59 211 7.04 44.33
20 SF

Totals: Dining Room 192.91 643.08 4,051.27

Dining Closet Height: 9'
‘|’ 104.06 SFWalls 8.32 SF Celling
2o 112.38 SF Walls & Ceiling 8.32 SF Foor
™ 0.92 SY Fooring 11.56 LF Floor Perimeter
_L 11.56 LF Ceil. Perimeter

—2 10" :I

DESCRIPTION QTY REMOVE REPLACE TAX 0o&P TOTAL
80. 1/2" drywall - hung, taped, floated, 112.38 SF 0.00 2.96 19.96 66.52 419.12
ready for paint

81. Mask and prep for paint - tape only 38.46 LF 0.00 0.64 1.48 4.92 31.01
(per LF)

82. Seal/primethen paint thewallsand  112.38 SF 0.00 172 11.59 38.66 24354
ceiling twice (3 coats) - 2 colours

83. Interior door unit 1.00 EA 0.00 317.12 19.03 63.42 399.57
84. Door knob - interior 1.00 EA 0.00 47.17 2.83 9.44 59.44
85. Paint door slab only - 2 coats (per 2.00 EA 0.00 40.45 4.86 16.18 101.94
side)

86. Paint door/window trim & jamb - 2 4.00 EA 0.00 33.40 8.02 26.72 168.34
coats (per side)

87. Baseboard - 4 1/4" w/shoe 1156 LF 0.00 6.29 4.37 14.54 91.62
88. Paint baseboard w/cap &/or shoe - 11.56 LF 0.00 1.83 1.27 4.24 26.66
two coats

89. Closet shelf and rod package 3.08 LF 0.00 24.77 457 15.26 96.12
90. Sed & paint closet shelving - 1.00 EA 0.00 55.16 331 11.04 69.51
single shelf

91. Fina cleaning - construction - 8.32 SF 0.00 0.30 0.16 0.50 3.16
Residential

Totals: Dining Closet 81.45 271.44 1,710.03
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» I - .

— Living Room Height: 9

1 « ro 316.50 SFWalls 153.00 SF Ceiling

r LivingRoom T 4;' 469.50 SFWalls & Ceiling 153.00 SF Floor

I ! f : 17.00 SY Flooring 38.50 LF Floor Perimeter
Hes . Pifrg 38.50 LF Ceil. Perimeter

Missing Wall 11'4" X 9 Opensinto OFFSET
Window 5 X6 Opensinto Exterior
DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL
92. 1/2" drywall - hung, taped, floated, 469.50 SF 0.00 2.96 83.39 277.94 1,751.05
ready for paint
93. Mask and prep for paint - tapeonly ~ 130.67 LF 0.00 0.64 5.02 16.72 105.37
(per LF)
94. Sed/primethen paintthewalsand  469.50 SF 0.00 1.72 48.46 161.50 1,017.50
ceiling twice (3 coats) - 2 colours
95. Baseboard - 4 1/4" w/shoe 38.50 LF 0.00 6.29 14.53 48.44 305.14
96. Paint baseboard w/cap &/or shoe - 38.50 LF 0.00 1.83 4.22 14.10 88.78
two coats
97. Crown moulding - 3 1/4" 38.50 LF 0.00 4,98 11.51 38.34 241.58
98. Paint crown moulding - two coats 38.50 LF 0.00 1.59 3.67 12.24 77.13
99. Casing - 2 1/4" 20.00 LF 0.00 2.70 3.24 10.80 68.04
100. Paint door or window opening - 2 1.00 EA 0.00 33.40 2.00 6.68 42.08
coats (per side)
101. Heat/AC register - Mechanically 1.00 EA 0.00 24.60 1.48 4.92 31.00
attached
102. Cold air return cover 1.00 EA 0.00 32.88 1.97 6.58 41.43
103. Final cleaning - construction - 153.00 SF 0.00 0.30 2.76 9.18 57.84
Residential
104. Clean window unit (per side) 10 - 1.00 EA 0.00 17.59 1.06 3.52 22.17
20 SF
Totals: Living Room 183.31 610.96 3,849.11
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Family Room

Height: 9'

T
i: 429.65 SFWalls 170.04 SF Ceiling
599.68 SF Walls & Ceiling 170.04 SF Foor
18.89 SY Flooring 52.41 LF Floor Perimeter

1] 52.41 LF Ceil. Perimeter

1
Window 3 X6 Opensinto FRONT_PORCH
Window 4 X6 Opensinto Exterior
DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL
105. 1/2" drywall - hung, taped, 599.68 SF 0.00 2.96 106.50 355.02 2,236.57
floated, ready for paint
106. Mask and prep for paint - tape 174.48 LF 0.00 0.64 6.70 22.34 140.71
only (per LF)
107. Seal/prime then paint the walls 599.68 SF 0.00 172 61.88 206.30 1,299.63
and ceiling twice (3 coats) - 2 colours
108. Baseboard - 4 1/4" w/shoe 52.41 LF 0.00 6.29 19.78 65.94 415.38
109. Paint baseboard w/cap &/or shoe - 5241 LF 0.00 1.83 5.76 19.18 120.85
two coats
110. Crown moulding - 3 1/4" 52.41 LF 0.00 4.98 15.66 52.20 328.86
111. Paint crown moulding - two coats 5241 LF 0.00 1.59 5.00 16.66 104.99
112. Casing- 2 /4" 38.00 LF 0.00 2.70 6.16 20.52 129.28
113. Paint door or window opening - 2 1.00 EA 0.00 33.40 2.00 6.68 42.08
coats (per side)
114. Heat/AC register - Mechanically 1.00 EA 0.00 24.60 148 492 31.00
attached
115. Cold air return cover 1.00 EA 0.00 32.88 1.97 6.58 41.43
116. Interior door unit - High grade 1.00 EA 0.00 303.63 18.22 60.72 382.57
window panel
117. Add on for obscure glass 3.00 SF 0.00 3.25 0.59 1.96 12.30
118. Door lockset & deadbolt - 1.00 EA 0.00 103.95 6.24 20.80 130.99
exterior
119. Paint door slab only - 2 coats (per 2.00 EA 0.00 40.45 4.86 16.18 101.94
side)
120. Paint door/window trim & jamb - 2.00 EA 0.00 33.40 4.01 13.36 84.17
2 coats (per side)
121. Final cleaning - construction - 170.04 SF 0.00 0.30 3.06 10.20 64.27
Residential
122. Clean window unit (per side) 10 - 2.00 EA 0.00 17.59 211 7.04 44.33
20 SF
Totals: Family Room 271.98 906.60 5,711.35
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Kitchen

Height: 9'

283.11 SFWwalls
392.79 SFWalls& Ceiling

12.19 SY Flooring
42.50 LF Cell. Perimeter

22X6
2 X6

Subroom: Offset (1)

109.68 SF Ceiling
109.68 SF Floor
32.67 LF Floor Perimeter

Opensinto Exterior
Opensinto Exterior

Height: 9'

5[" I 239.11 SFWalls 168.48 SF Ceiling

i offeet (1) & 407.59 SFWalls& Ceiling 168.48 SF Floor

l > 18.72 SY Flooring 27.67 LF Floor Perimeter

° l 40.50 LF Cell. Perimeter

j:.m:ﬁﬁ=
Missing Wall 11'4" X 9 Opensinto LIVING_ROOM2
Missing Wall - Goesto Floor 910" X7 8" Opensinto KITCHEN
Missing Wall - Goesto Floor 3 X6 8" Opensinto Exterior
Window 5 X6 Opensinto Exterior
DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL
123. /2" drywall - hung, taped, 800.38 SF 0.00 2.96 142.15 473.82 2,985.09
floated, ready for paint
124. Mask and prep for paint - tape 264.00 LF 0.00 0.64 10.14 33.80 212.90
only (per LF)
125. Seal/prime then paint the walls 800.38 SF 0.00 172 82.60 275.34 1,734.59
and ceiling twice (3 coats) - 2 colours
126. Hand painted mural 79.50 SF 0.00 109.50 522.31 1,741.06 10,968.62
127. Baseboard - 4 1/4" wishoe 60.33 LF 0.00 6.29 22.76 75.90 478.14
128. Paint baseboard w/cap &/or shoe - 60.33 LF 0.00 1.83 6.62 22.08 139.10
two coats
129. Crown moulding - 3 /4" 83.00 LF 0.00 4.98 24.80 82.66 520.80
130. Paint crown moulding - two coats 83.00 LF 0.00 1.59 7.92 26.40 166.29
131. Casing - 2 1/4" 54.00 LF 0.00 2.70 8.75 29.16 183.71
132. Paint door or window opening - 2 3.00 EA 0.00 33.40 6.01 20.04 126.25
coats (per side)
133. Heat/AC register - Mechanically 1.00 EA 0.00 24.60 1.48 4.92 31.00
attached
134. Cold air return cover 1.00 EA 0.00 32.88 1.97 6.58 41.43

DOCUSKETCH_TEST-ESTI 6/1/2021 Page: 10
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CONTINUED - Kitchen

DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL
135. Fina cleaning - construction - 278.16 SF 0.00 0.30 5.00 16.70 105.15
Residential
136. Clean window unit (per side) 10 - 3.00 EA 0.00 17.59 317 10.56 66.50
20 SF
Totals: Kitchen 845.68 2,819.02 17,759.57

11'4"14| 4 Stairs Height: 13' 7"

0000 @

-1'lg" 19.03 SF Walls 4.50 SF Ceiling

' 23.53 SFWalls & Ceiling 11.52 SF Foor
Stair 1.28 SY Flooring 1.95 LF Floor Perimeter
' 1.50 LF Ceil. Perimeter
[

Missing Wall 3 X 13 77/16" Opensinto HALLWAY?2

L/

- Subroom: Stairs2 (3)

Height: 11' 9"

52.85 SFWalls

67.54 SFWalls& Ceiling

3.01 SY Flooring
5.03 LF Ceil. Perimeter

10—
[

Missing Wall
Missing Wall

14.68 SF Ceiling
27.05 SF Floor
5.62 LF Floor Perimeter

211" X 11' 9" Opensinto STAIRSL
211" X11'9" Opensinto STAIRS3
1 Subroom: Stairs3 (1) Height: 8
58.87 SF Walls 8.49 SF Celling
67.36 SF Walls & Ceiling 8.49 SF Floor

0.94 SY Fooring
6.74 LF Ceil. Perimeter

:

Missing Wall
Window
Door

211" X8
2 X5
2I 6" x 6! 8"

DOCUSKETCH_TEST-ESTI

6.24 LF Floor Perimeter

Opensinto STAIRS2
Opensinto Exterior
Opensinto HALLWAY?2
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CONTINUED - Stairs

Subroom: Stairsl (2)

Height: 11' 9"

69.36 SF Walls

79.11 SFWalls & Celling
1.44 SY Flooring
6.25 LF Ceil. Perimeter

34—

1

9.75 SF Ceiling
2.97 SF Floor

10.93 LF Floor Perimeter

Missing Wall 3 X119 Opensinto STAIRS2

Missing Wall 2'11" X 11'9" Opensinto STAIRS2

DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL

137. 1/2" drywall - hung, taped, 237.54 SF 0.00 2.96 42.19 140.62 885.93

floated, ready for paint

138. Seal/prime then paint the walls 237.54 SF 0.00 172 24.52 81.72 514.81

and ceiling twice (3 coats) - 2 colours

139. Crown moulding - 3 1/4" 19.52 LF 0.00 4.98 5.83 19.44 122.48

140. Paint crown moulding - two coats 19.52 LF 0.00 159 1.86 6.20 39.10

141. Casing - 2 1/4" 14.00 LF 0.00 2.70 2.27 7.56 47.63

142. Paint door or window opening - 2 1.00 EA 0.00 33.40 2.00 6.68 42.08

coats (per side)

143. Sed & paint balustrade - three 10.00 LF 0.00 43.13 25.88 86.26 543.44

coats

144. Sed & paint stair stringer - one 30.00 LF 0.00 4.69 8.45 28.14 177.29

side

145. Fina cleaning - construction - 60.04 SF 0.00 0.30 1.08 3.60 22.69

Residential

146. Clean window unit (per side) 3 - 1.00 EA 0.00 12.30 0.74 2.46 15.50

9 SF

Totals: Stairs 114.82 382.68 2,410.95

Total: Main Level 2,651.25 8,837.26 55,673.69

2nd Level

2nd Level

DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL

147. Sea stud wall for odor control 2,279.46 SF 0.00 1.19 162.76 54252 3,417.84

(shellac)

148. Sed floor or ceiling joist system 810.23 SF 0.00 1.58 76.81 256.04 1,613.01

(shellac)

149. Seal the floor shellac - one coat 824.10 SF 0.00 0.80 39.55 131.86 830.69
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CONTINUED - 2nd Level

DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL
150. Battinsulation - 4" - R12 - 1,114.20 SF 0.00 0.84 56.16 187.18 1,179.27
unfaced batt
151. Polyethylene vapor barrier, seam  1,114.20 SF 0.00 0.57 38.10 127.02 800.21
taping & joint caulking
152. Siding - shiplap - pine or equal 1,114.20 SF 0.00 5.53 369.70 1,232.30 7,763.53
Total: 2nd Level 743.08 2,476.92 15,604.55

Landin Height: 9'

||_3. 11.._| g g
93.97 SFWalls 11.03 SF Ceiling
105.00 SFWalls & Celling 11.03 SF Foor
1.23 SY Flooring 10.44 LF Floor Perimeter
10.44 LF Cell. Perimeter
Missing Wall 2'115/16" X 9 Opensinto Exterior
DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL
153. 1/2" drywall - hung, taped, 105.00 SF 0.00 2.96 18.65 62.16 391.61
floated, ready for paint
154. Sed/prime then paint the walls 105.00 SF 0.00 1.72 10.84 36.12 227.56
and ceiling twice (3 coats) - 2 colours
155. Crown moulding - 3 1/4" 1044 LF 0.00 4.98 312 10.40 65.51
156. Paint crown moulding - two coats 1044 LF 0.00 1.59 1.00 3.32 20.92
157. Exterior door - metal - insulated - 1.00 EA 0.00 457.90 27.48 91.58 576.96
flush or panel style
158. Additional charge for aretrofit 1.00 EA 0.00 295.59 17.74 59.12 372.45
exterior door - difficult
159. Door closer - Commercia grade 1.00 EA 0.00 176.70 10.61 35.34 222.65
160. Door lockset & deadbolt - 1.00 EA 0.00 103.95 6.24 20.80 130.99
exterior
161. Prime & paint door slab only - 2.00 EA 0.00 51.84 6.22 20.74 130.64
exterior (per side)
162. Paint door/window trim & jamb - 2.00 EA 0.00 33.40 4.01 13.36 84.17
2 coats (per side)
163. Fina cleaning - construction - 11.03 SF 0.00 0.30 0.20 0.66 417
Residential
Totals: Landing 106.11 353.60 2,227.63
DOCUSKETCH_TEST-ESTI 6/1/2021 Page: 13



) xreconsuing .. XTR Consulting Inc.

XTR Consulting Inc.
Canada

(902)-220-2973
reviews@xrtconsulting.net

—

I | =2t Hallway Height: 9
Z|E fc 150.27 SF Walls 25.22 SF Ceiling
T Thawa 175.49 SF Walls & Ceiling 25.22 SF Floor
ay T 2.80 SY Flooring 16.70 LF Floor Perimeter
= 16.70 LF Ceil. Perimeter

Subroom: Hallway 2 (1)

Height: 9'

192.92 SFWalls
260.01 SFWalls& Ceiling
7.45 SY Flooring
21.44 LF Ceil. Perimeter

67.09 SF Ceiling
67.09 SF Floor
21.44 LF Foor Perimeter

Missing Wall 3101/4" X9 Opensinto HALLWAY?2

Missing Wall 173" X9 Opensinto KITCHEN

DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL

164. 1/2" drywall - hung, taped, 435.50 SF 0.00 2.96 77.34 257.82 1,624.24

floated, ready for paint

165. Mask and prep for paint - tape 186.85 LF 0.00 0.64 7.18 23.92 150.68

only (per LF)

166. Seal/prime then paint the walls 435.50 SF 0.00 172 44.94 149.82 943.82

and ceiling twice (3 coats) - 2 colours

167. Baseboard - 4 1/4" w/shoe 38.13 LF 0.00 6.29 14.39 47.96 302.19

168. Paint baseboard w/cap &/or shoe - 3813 LF 0.00 1.83 4.19 13.96 87.93

two coats

169. Final cleaning - construction - 92.31 SF 0.00 0.30 1.66 5.54 34.89

Residential

Totals: Hallway 149.70 499.02 3,143.75
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N6 Kitchen Height: 9'
407.75 SFWalls 206.54 SF Ceiling
614.29 SF Walls & Ceiling 206.54 SF Floor

o 22.95 SY Hooring 48.08 LF Floor Perimeter

» 48.08 LF Ceil. Perimeter

P
Window 26" X5 Opensinto Exterior
Window 26" X5 Opensinto Exterior
Missing Wall 173" X9 OpensintoHALLWAY_3
DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL
170. 1/2" drywall - hung, taped, 614.29 SF 0.00 2.96 109.10 363.66 2,291.06
floated, ready for paint
171. Mask and prep for paint - tape 126.17 LF 0.00 0.64 4.85 16.16 101.76
only (per LF)
172. Seal/prime then paint the walls 614.29 SF 0.00 172 63.40 211.32 1,331.30
and ceiling twice (3 coats) - 2 colours
173. Baseboard - 4 1/4" w/shoe 48.08 LF 0.00 6.29 18.14 60.48 381.04
174. Paint baseboard w/cap &/or shoe - 48.08 LF 0.00 1.83 5.28 17.60 110.87
two coats
175. Window stool & apron 5.00 LF 0.00 9.22 2.77 9.22 58.09
176. Casing - 3 1/4" hardwood - 29.00 LF 0.00 4.83 8.40 28.02 176.49
moul ded w/detail
177. Rosette - corner block - 3/4" x 3 4.00 EA 0.00 13.23 3.18 10.58 66.68
1/2" - hardwood
178. Paint door or window opening - 2 2.00 EA 0.00 33.40 4.01 13.36 84.17
coats (per side)
179. Heat/AC register - Floor register 1.00 EA 0.00 16.26 0.97 3.26 20.49
180. Cabinetry - lower (base) units 10.00 LF 0.00 230.26 138.16 460.52 2,901.28
181. Cabinetry - upper (wall) units 10.00 LF 0.00 155.81 93.49 311.62 1,963.21
182. Cabinet panels- side, end, or 16.00 SF 0.00 20.66 19.84 66.12 416.52
back
for exposed cabinet sides
183. Filler/scribe board - 1" x 4" - 12.00 LF 0.00 7.80 5.62 18.72 117.94
prefinished hardwood
184. Cabinet knob or pull 15.00 EA 0.00 10.39 9.35 31.18 196.38
185. Sink - double 1.00 EA 0.00 408.99 24.54 81.80 515.33
186. Sink faucet - Kitchen 1.00 EA 0.00 261.14 15.67 52.22 329.03
187. P-trap assembly - ABS (plastic) 1.00 EA 0.00 58.35 350 11.68 73.53
188. Plumbing fixture supply line 2.00 EA 0.00 19.19 2.30 7.68 48.36
189. Caulking - silicone 25.00 LF 0.00 2.63 3.95 13.16 82.86
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CONTINUED - Kitchen

DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL
190. Fina cleaning - construction - 206.54 SF 0.00 0.30 3.72 12.40 78.08
Residential
191. Clean window unit (per side) 10 - 2.00 EA 0.00 17.59 211 7.04 44.33
20 SF
Totds: Kitchen 542.35 1,807.80 11,388.80

Pantry Closet Height: 9'

157.84 SFWalls 14.50 SF Ceiling
172.34 SF Walls & Ceiling 14.50 SF Floor
1.61 SY Flooring 17.54 LF Floor Perimeter
17.54 LF Ceil. Perimeter

DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL
192. 1/2" drywall - hung, taped, 172.34 SF 0.00 2.96 30.61 102.02 642.76
floated, ready for paint
193. Mask and prep for paint - tape 50.91 LF 0.00 0.64 1.96 6.52 41.06
only (per LF)
194. Seal/prime then paint the walls 172.34 SF 0.00 172 17.78 59.28 373.48
and ceiling twice (3 coats) - 2 colours
195. Baseboard - 4 1/4" w/shoe 1754 LF 0.00 6.29 6.62 22.06 139.01
196. Paint baseboard w/cap &/or shoe - 1754 LF 0.00 1.83 1.93 6.42 40.45
two coats
197. Shelving - 24" - in place 10.33 LF 0.00 13.19 8.17 27.26 171.68
198. Seal & paint wood shelving, 12"- 10.33 LF 0.00 4.84 3.00 10.00 63.00
24" width
199. Door opening (jamb & casing) - 1.00 EA 0.00 168.06 10.08 33.62 211.76
32"t036"wide - paint grade
200. Door hinges (set of 3) 1.00 EA 0.00 52.82 317 10.56 66.55
201. Interior door - Colonist - slab 1.00 EA 0.00 152.92 9.18 30.58 192.68
only
202. Casing - 3 1/4" hardwood - 34.00 LF 0.00 4.83 9.85 32.84 206.91
moulded w/detail
203. Rosette - corner block - 3/4" x 3 4.00 EA 0.00 13.23 3.18 10.58 66.68
1/2" - hardwood
204. Pinth block - 3/4" x 31/2" x 6 1.00 EA 0.00 15.06 0.90 3.02 18.98
1/2" - hardwood
205. Paint door/window trim & jamb - 2.00 EA 0.00 33.40 4.01 13.36 84.17
2 coats (per side)
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CONTINUED - Pantry Closet

DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL
206. Paint door slab only - 2 coats (per 2.00 EA 0.00 40.45 4.86 16.18 101.94
side)
207. Door knob - interior 1.00 EA 0.00 47.17 2.83 9.44 59.44
w/ handle lock
208. Final cleaning - construction - 14.50 SF 0.00 0.30 0.26 0.88 5.49
Residential
Totals: Pantry Closet 118.39 394.62 2,486.04
Bedroom 1 Height: 9'
359.56 SFWalls 105.25 SF Ceiling
464.81 SFWalls & Ceiling 105.25 SF Floor

11.69 SY Hooring 43.28 LF Floor Perimeter

43.28 LF Ceil. Perimeter

26" X6 Opensinto Exterior

26" X6 Opensinto Exterior
DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL
209. 1/2" drywall - hung, taped, 464.81 SF 0.00 2.96 82.55 275.16 1,733.55
floated, ready for paint
210. Mask and prep for paint - tape 152,99 LF 0.00 0.64 5.88 19.58 123.37
only (per LF)
211. Sedl/prime then paint the walls 464.81 SF 0.00 172 47.96 159.90 1,007.33
and ceiling twice (3 coats) - 2 colours
212. Baseboard - 4 1/4" w/shoe 43.28 LF 0.00 6.29 16.33 54.44 343.00
213. Paint baseboard w/cap &/or shoe - 4328 LF 0.00 1.83 4.75 15.84 99.79
two coats
214. Window stool & apron 5.00 LF 0.00 9.22 277 9.22 58.09
215. Casing - 3 1/4" hardwood - 29.00 LF 0.00 4.83 8.40 28.02 176.49
moulded w/detail
216. Rosette - corner block - 3/4" x 3 4.00 EA 0.00 13.23 3.18 10.58 66.68
1/2" - hardwood
217. Paint door or window opening - 2 2.00 EA 0.00 33.40 4.01 13.36 84.17
coats (per side)
218. Door opening (jamb & casing) - 1.00 EA 0.00 168.06 10.08 33.62 211.76
32"t036"wide - paint grade
219. Door hinges (set of 3) 1.00 EA 0.00 52.82 317 10.56 66.55
220. Interior door - Colonist - slab 1.00 EA 0.00 152.92 9.18 30.58 192.68

only
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CONTINUED - Bedroom 1

DESCRIPTION QTY REMOVE REPLACE TAX 0o&P TOTAL
221. Casing - 3 1/4" hardwood - 34.00 LF 0.00 4.83 9.85 32.84 206.91
moul ded w/detail

222. Rosette - corner block - 3/4" x 3 4.00 EA 0.00 13.23 3.18 10.58 66.68
1/2" - hardwood

223. Plinth block - 3/4" x31/2" x 6 1.00 EA 0.00 15.06 0.90 3.02 18.98
1/2" - hardwood

224. Paint door/window trim & jamb - 2.00 EA 0.00 33.40 4.01 13.36 84.17
2 coats (per side)

225. Paint door slab only - 2 coats (per 2.00 EA 0.00 40.45 4.86 16.18 101.94
side)

226. Door knaob - interior 1.00 EA 0.00 47.17 2.83 9.44 59.44

w/ handle lock

227. Cold air return cover 1.00 EA 0.00 32.88 1.97 6.58 41.43
228. Final cleaning - construction - 105.25 SF 0.00 0.30 1.90 6.32 39.80
Residential
229. Clean window unit (per side) 10 - 2.00 EA 0.00 17.59 211 7.04 44.33
20SF
Totals: Bedroom 1 229.87 766.22 4,827.14
., A Bedroom 1 Closet Height: 9
] » = '|' 94.57 SFWalls 5.93 SF Celling
& P;ﬁﬂ)gﬂné.cm | & 100.50 SFWalls & Celiling 5.93 SF FHoor
L > i 0.66 SY Flooring 10.51 LF Floor Perimeter

10.51 LF Ceil. Perimeter

6II
DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL
230. Studwall - 2" x 4" x 8 - 16" oc 1051 LF 0.00 30.58 19.28 64.28 404.96
frame in custom closet
231. 1/2" drywall - hung, taped, 100.50 SF 0.00 2.96 17.84 59.50 374.82
floated, ready for paint
232. Mask and prep for paint - tape 37.60 LF 0.00 0.64 1.44 4.82 30.32
only (per LF)
233. Seal/prime then paint the walls 100.50 SF 0.00 172 10.37 34.58 217.81
and ceiling twice (3 coats) - 2 colours
234. Bypass (sliding) door set - 1.00 EA 0.00 244.25 14.65 48.86 307.76
Colonist
235. Paint bypass door set - slab only - 2.00 EA 0.00 53.27 6.40 21.30 134.24
2 coats (per side)
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CONTINUED - Bedroom 1 Closet

DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL
236. Custom cabinets - base units 150 LF 0.00 278.36 25.06 83.50 526.10
build and paint custom cabinet attached to closet
237. Closet shelf and rod package 361 LF 0.00 24.77 5.36 17.88 112.66
238. Seal & paint closet shelving - 1.00 EA 0.00 55.16 331 11.04 69.51
single shelf
239. Final cleaning - construction - 5.93 SF 0.00 0.30 011 0.36 225
Residential
Totals: Bedroom 1 Closet 103.82 346.12 2,180.43

L Bedroom 2 Height: 9'

393.00 SFWalls 132.62 SF Ceiling

] 525.62 SFWalls & Celling 132.62 SF Floor

H4l2 14.74 SY Flooring 47.00 LF Floor Perimeter

l 47.00 LF Ceil. Perimeter

=FEEN=TT
Window 226" X6 Opensinto Exterior
Window 26" X6 Opensinto Exterior
DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL
240. 1/2" drywall - hung, taped, 525.62 SF 0.00 2.96 93.35 311.16 1,960.35
floated, ready for paint
241. Mask and prep for paint - tape 159.67 LF 0.00 0.64 6.13 20.44 128.76
only (per LF)
242. Seal/prime then paint the walls 525.62 SF 0.00 172 54.24 180.82 1,139.13
and ceiling twice (3 coats) - 2 colours
243. Baseboard - 3 1/4" 47.00 LF 0.00 391 11.03 36.76 231.56
244. Paint baseboard - two coats 47.00 LF 0.00 152 4.28 14.28 90.00
245. Quarter round - 3/4" 47.00 LF 0.00 1.64 4.62 15.42 97.12
celling trim
246. Seal & paint base shoe or quarter 47.00 LF 0.00 0.86 242 8.08 50.92
round
celling trim
247. Window stool & apron 5.00 LF 0.00 9.22 2.77 9.22 58.09
248. Casing - 3 1/4" hardwood - 29.00 LF 0.00 4.83 8.40 28.02 176.49
moulded w/detail
249. Rosette - corner block - 3/4" x 3 4.00 EA 0.00 13.23 3.18 10.58 66.68
1/2" - hardwood
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CONTINUED - Bedroom 2

DESCRIPTION QTY REMOVE REPLACE TAX 0o&P TOTAL
250. Paint door or window opening - 2 2.00 EA 0.00 33.40 4,01 13.36 84.17
coats (per side)

251. Door opening (jamb & casing) - 1.00 EA 0.00 168.06 10.08 33.62 211.76
32"t036"wide - paint grade

252. Door hinges (set of 3) 1.00 EA 0.00 52.82 3.17 10.56 66.55
253. Interior door - Colonist - slab 1.00 EA 0.00 152.92 9.18 30.58 192.68
only

254. Casing - 3 1/4" 17.00 LF 0.00 3.33 3.40 11.32 7133
bedroom side

255. Casing - 3 1/4" hardwood - 17.00 LF 0.00 4.83 4.93 16.42 103.46
moulded w/detail

hallway side

256. Rosette - corner block - 3/4" x 3 2.00 EA 0.00 13.23 1.58 5.30 33.34
1/2" - hardwood

257. Plinth block - 3/4" x31/2" x 6 1.00 EA 0.00 15.06 0.90 3.02 18.98
1/2" - hardwood

258. Paint door/window trim & jamb - 2.00 EA 0.00 33.40 4.01 13.36 84.17
2 coats (per side)

259. Paint door slab only - 2 coats (per 2.00 EA 0.00 40.45 4.86 16.18 101.94
side)

260. Door knab - interior 1.00 EA 0.00 47.17 2.83 9.44 59.44

w/ handle lock

261. Cold air return cover 1.00 EA 0.00 32.88 1.97 6.58 41.43
262. Final cleaning - construction - 132.62 SF 0.00 0.30 2.39 7.96 50.14
Residential
263. Clean window unit (per side) 10 - 2.00 EA 0.00 17.59 211 7.04 44.33
20 SF
Totals: Bedroom 2 245.84 819.52 5,162.82
——zg Bed 2 Closet Height: 9
1 46" z 121.50 SFWalls 10.13 SF Celling
PBed2Closet = [[ o .
¢ — g — IR 131.63 SFWalls & Celling 10.13 SF Floor
1 1.13 SY Flooring 13.50 LF Floor Perimeter
17" 3"l 13.50 LF Ceil. Perimeter
]
DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL
264. 1/2" drywall - hung, taped, 131.63 SF 0.00 2.96 23.38 77.92 490.92

floated, ready for paint
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CONTINUED - Bed 2 Closet

DESCRIPTION QTY REMOVE REPLACE TAX 0o&P TOTAL
265. Mask and prep for paint - tape 42.83 LF 0.00 0.64 1.64 5.48 34.53
only (per LF)

266. Seal/prime then paint the walls 131.63 SF 0.00 1.72 13.58 45.28 285.26
and ceiling twice (3 coats) - 2 colours

267. Baseboard - 3 1/4" 1350 LF 0.00 391 3.17 10.56 66.52
268. Paint baseboard - two coats 1350 LF 0.00 152 1.24 4.10 25.86
269. Interior door unit 1.00 EA 0.00 317.12 19.03 63.42 399.57
270. Paint door/window trim & jamb - 2.00 EA 0.00 33.40 4.01 13.36 84.17
2 coats (per side)

271. Paint door slab only - 2 coats (per 2.00 EA 0.00 40.45 4.86 16.18 101.94
side)

272. Door knob - interior 1.00 EA 0.00 47.17 2.83 9.44 59.44
273. Closet shelf and rod package 450 LF 0.00 24.77 6.68 22.30 140.45
274. Seal & paint closet shelving - 1.00 EA 0.00 55.16 331 11.04 69.51
single shelf

275. Final cleaning - construction - 10.13 SF 0.00 0.30 0.18 0.60 3.82
Residential

Totals: Bed 2 Closet 83.91 279.68 1,761.99

Bedroom 3 Height: 9'
390.00 SFWalls 123.20 SF Ceiling
513.20 SFWalls & Ceiling 123.20 SF Foor
13.69 SY Flooring 45.00 LF Floor Perimeter
45.00 LF Celil. Perimeter

Window 26" X6 Opensinto Exterior

DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL
276. 1/2" drywall - hung, taped, 513.20 SF 0.00 2.96 91.14 303.82 1,914.03
floated, ready for paint

277. Mask and prep for paint - tape 138.67 LF 0.00 0.64 5.33 17.76 111.84
only (per LF)

278. Seal/prime then paint the walls 513.20 SF 0.00 172 52.97 176.54 1,112.21
and ceiling twice (3 coats) - 2 colours

279. Baseboard - 4 1/4" w/shoe 45.00 LF 0.00 6.29 16.98 56.62 356.65
280. Paint baseboard w/cap &/or shoe - 45.00 LF 0.00 1.83 4,94 16.48 103.77
two coats

281. Window stool & apron 250 LF 0.00 9.22 1.38 4.62 29.05
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CONTINUED - Bedroom 3

DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL
282. Casing - 3 1/4" hardwood - 1450 LF 0.00 4.83 4.20 14.00 88.24
moul ded w/detail
283. Rosette - corner block - 3/4" x 3 2.00 EA 0.00 13.23 1.58 5.30 33.34
1/2" - hardwood
284. Paint door or window opening - 2 1.00 EA 0.00 33.40 2.00 6.68 42.08
coats (per side)
285. Door opening (jamb & casing) - 1.00 EA 0.00 168.06 10.08 33.62 211.76
32"to36"wide - paint grade
286. Door hinges (set of 3) 1.00 EA 0.00 52.82 3.17 10.56 66.55
287. Interior door - Colonist - slab 1.00 EA 0.00 152.92 9.18 30.58 192.68
only
288. Casing - 3 /4" hardwood - 34.00 LF 0.00 4.83 9.85 32.84 206.91
moulded w/detail
289. Rosette - corner block - 3/4" x 3 4.00 EA 0.00 13.23 3.18 10.58 66.68
1/2" - hardwood
290. Plinth block - 3/4" x 31/2" x 6 1.00 EA 0.00 15.06 0.90 3.02 18.98
1/2" - hardwood
291. Paint door/window trim & jamb - 2.00 EA 0.00 33.40 4,01 13.36 84.17
2 coats (per side)
292. Paint door dlab only - 2 coats (per 2.00 EA 0.00 40.45 4.86 16.18 101.94
side)
293. Door knob - interior 1.00 EA 0.00 47.17 2.83 9.44 59.44
w/ handle lock
294. Cold air return cover 1.00 EA 0.00 32.88 197 6.58 41.43
295. Final cleaning - construction - 123.20 SF 0.00 0.30 222 7.40 46.58
Residential
296. Clean window unit (per side) 10 - 1.00 EA 0.00 17.59 1.06 3.52 22.17
20 SF
Totals: Bedroom 3 233.83 779.50 4,910.50
Bed 3 Closet Height: 9'
Y S 123.00 SFWalls 10.31 SF Ceiling
I k1 =| 133.31 SFWalls & Ceiling 10.31 SF Floor
|| Bedsciomt E 1.15 SY Flooring 13.67 LF Floor Perimeter
1 47 L 13.67 LF Cail. Perimeter
[ )
K 49 i
DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL
297. R&R Joist - floor or ceiling - 2x6 - 51.00 LF 0.88 3.67 13.92 46.42 292.39
w/blocking
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CONTINUED - Bed 3 Closet

DESCRIPTION QTY REMOVE REPLACE TAX 0o&P TOTAL

repair joists as needed in closet flooring area

298. 1/2" drywall - hung, taped, 133.31 SF 0.00 2.96 23.68 78.92 497.20

floated, ready for paint

299. Mask and prep for paint - tape 43.17 LF 0.00 0.64 1.66 5.52 34.81

only (per LF)

300. Seal/prime then paint the walls 133.31 SF 0.00 1.72 13.75 45.86 288.90

and ceiling twice (3 coats) - 2 colours

301. Baseboard - 4 1/4" w/shoe 13.67 LF 0.00 6.29 5.16 17.20 108.34

302. Paint baseboard w/cap &/or shoe - 13.67 LF 0.00 1.83 150 5.00 3152

two coats

303. Door opening (jamb & casing) - 1.00 EA 0.00 168.06 10.08 33.62 211.76

32"t036"wide - paint grade

304. Door hinges (set of 3) 1.00 EA 0.00 52.82 317 10.56 66.55

305. Interior door - Colonist - slab 1.00 EA 0.00 152.92 9.18 30.58 192.68

only

306. Casing - 3 1/4" hardwood - 34.00 LF 0.00 4.83 9.85 32.84 206.91

moulded w/detall

307. Rosette - corner block - 3/4" x 3 4.00 EA 0.00 13.23 3.18 10.58 66.68

1/2" - hardwood

308. Plinth block - 3/4" x31/2" x 6 1.00 EA 0.00 15.06 0.90 3.02 18.98

1/2" - hardwood

309. Paint door/window trim & jamb - 2.00 EA 0.00 33.40 4.01 13.36 84.17

2 coats (per side)

310. Paint door slab only - 2 coats (per 2.00 EA 0.00 40.45 4.86 16.18 101.94

side)

311. Door knob - interior 1.00 EA 0.00 47.17 2.83 9.44 59.44

312. Closet shelf and rod package 458 LF 0.00 24.77 6.80 22.70 142.95

313. Seal & paint closet shelving - 1.00 EA 0.00 55.16 331 11.04 69.51

single shelf

314. Final cleaning - construction - 10.31 SF 0.00 0.30 0.18 0.62 3.89

Residential

Totals: Bed 3 Closet 118.02 393.46 2,478.62
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Bathroom Height: 9'
172.33 SFWadlls 22.67 SF Ceiling
195.00 SF Walls & Celling 22.67 SF Floor
2.52 SY Flooring 19.17 LF Floor Perimeter
21.67 LF Cell. Perimeter
Missing Wall - Goesto Floor 26"X6 8 Opensinto BATHROOM _3
Window 2X3 Opensinto Exterior
DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL
315. 1/2" water rock (greenboard) 195.00 SF 0.00 2.93 34.28 114.28 719.91
hung, taped ready for texture
316. Mask and prep for paint - tape 8225 LF 0.00 0.64 3.16 10.52 66.32
only (per LF)
317. Seal/primethen paint the walls 195.00 SF 0.00 1.72 20.12 67.08 422.60
and ceiling twice (3 coats) - 2 colours
318. Basehoard - 4 1/4" wishoe 19.17 LF 0.00 6.29 7.24 24.12 151.94
319. Paint baseboard w/cap &/or shoe - 19.17 LF 0.00 1.83 2.10 7.02 44.20
two coats
320. Window stool & apron 2.00 LF 0.00 9.22 1.10 3.68 23.22
321. Casing - 3 1/4" hardwood - 8.00 LF 0.00 4.83 2.32 7.72 48.68
moulded w/detail
322. Paint door or window opening - 2 1.00 EA 0.00 33.40 2.00 6.68 42.08
coats (per side)
323. Door opening (jamb & casing) - 1.00 EA 0.00 168.06 10.08 33.62 211.76
32"t036"wide - paint grade
324. Door hinges (set of 3) 1.00 EA 0.00 52.82 317 10.56 66.55
325. Interior door - Colonist - slab 1.00 EA 0.00 152.92 9.18 30.58 192.68
only
326. Casing - 31/4" 17.00 LF 0.00 3.33 3.40 11.32 71.33
bathroom side
327. Casing - 3 1/4" hardwood - 17.00 LF 0.00 4.83 4.93 16.42 103.46
moul ded w/detail
kitchen side
328. Rosette - corner block - 3/4" x 3 2.00 EA 0.00 13.23 1.58 5.30 33.34
1/2" - hardwood
329. Plinth block - 3/4" x 31/2" x 6 1.00 EA 0.00 15.06 0.90 3.02 18.98
1/2" - hardwood
330. Paint door/window trim & jamb - 2.00 EA 0.00 33.40 4.01 13.36 84.17
2 coats (per side)
331. Paint door slab only - 2 coats (per 2.00 EA 0.00 40.45 4.86 16.18 101.94
side)
332. Door knob - interior 1.00 EA 0.00 47.17 2.83 9.44 59.44
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CONTINUED - Bathroom

DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL
w/ handle lock
333. Toilet paper holder 1.00 EA 0.00 32.65 1.96 6.54 41.15
334. R&R Toilet flange 1.00 EA 48.89 211.44 15.61 52.06 328.00
335. Toilet 1.00 EA 0.00 483.79 29.03 96.76 609.58
336. Toilet seat 1.00 EA 0.00 57.18 3.43 11.44 72.05
337. Plumbing fixture supply line 1.00 EA 0.00 19.19 1.15 3.84 24.18
338. Final cleaning - construction - 22.67 SF 0.00 0.30 041 1.36 8.57
Residential
339. Clean window unit (per side) 3 - 1.00 EA 0.00 12.30 0.74 2.46 15.50
9SF
Totals: Bathroom 169.59 565.36 3,561.63

Bathroom 2 Height: 9'

223.17 SFWwalls 50.00 SF Ceiling
273.17 SFWalls & Celiling 50.00 SF Floor
5.56 SY Flooring 23.50 LF Floor Perimeter
28.50 LF Cell. Perimeter
Missing Wall - Goesto Floor 26" X6 8" Opensinto BATHROOM
Door 26" X6 8" Opensinto Exterior
DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL
340. 1/2" water rock (greenboard) 27317 SF 0.00 2.93 48.02 160.08 1,008.49
hung, taped ready for texture
341. Mask and prep for paint - tape 83.67 LF 0.00 0.64 3.22 10.72 67.49
only (per LF)
342. Seal/prime then paint the walls 273.17 SF 0.00 172 28.19 93.98 592.02
and ceiling twice (3 coats) - 2 colours
343. Baseboard - 4 1/4" w/shoe 23.50 LF 0.00 6.29 8.87 29.56 186.25
344. Paint baseboard w/cap &/or shoe - 2350 LF 0.00 1.83 2.58 8.60 54.19
two coats
345. Vanity 3.00 LF 0.00 222.28 40.01 133.36 840.21
346. Countertop - post formed plastic 3.00 LF 0.00 58.14 10.46 34.88 219.76
laminate
347. Caulking - silicone 15.00 LF 0.00 2.63 2.36 7.90 49.71
348. Towel ring 1.00 EA 0.00 36.11 217 7.22 45.50
349. Towel bar 2.00 EA 0.00 36.06 4.33 14.42 90.87
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CONTINUED - Bathroom 2

DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL
350. Cold air return cover 1.00 EA 0.00 32.88 1.97 6.58 41.43
351. Casing-2 1/4" 17.00 LF 0.00 2.70 2.76 9.18 57.84
352. Paint door or window opening - 2 3.00 EA 0.00 33.40 6.01 20.04 126.25
coats (per side)
353. Bathroom mirror - Detach & reset 2.00 SF 0.00 11.97 1.44 4.78 30.16
reset
354. Sink - single - Standard grade 1.00 EA 0.00 203.82 12.23 40.76 256.81
355. Sink faucet - Bathroom - 1.00 EA 0.00 135.14 811 27.02 170.27
Economy grade
356. P-trap assembly - ABS (plastic) 1.00 EA 0.00 58.35 350 11.68 73.53
357. Plumbing fixture supply line 2.00 EA 0.00 19.19 2.30 7.68 48.36
358. Bathtub - Standard grade 1.00 EA 0.00 708.00 42.48 141.60 892.08
359. Final cleaning - construction - 50.00 SF 0.00 0.30 0.90 3.00 18.90
Residential
Totals: Bathroom 2 231.91 773.04 4,870.12
- Stairs Height: 12' 4"
3 9"_|'1' 114
R g [e= e e 150.69 SF Walls 17.00 SF Ceiling
167.69 SF Walls& Ceiling 30.87 SF Floor
_______ 3.43 SY Fooring 16.59 LF Floor Perimeter
\/ — 10"_fk’€éroom; 14.33 LF Caeil. Perimeter
—33" ' Subroom: Stairsl (1) Height: 8
"— -|- 70.67 SFWadlls 8.75 SF Celling
o) 79.42 SF Walls & Ceiling 8.75 SF Floor
™ 0.97 SY Fooring 8.83 LF Floor Perimeter
1 8.83 LF Ceil. Perimeter
©
Missing Wall 3 X8 Opensinto STAIRS
DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL
360. 1/2" drywall - hung, taped, 247.11 SF 0.00 2.96 43.88 146.30 921.63
floated, ready for paint
361. Seal/prime then paint the walls 247.11 SF 0.00 172 25.50 85.00 535.53
and ceiling twice (3 coats) - 2 colours
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CONTINUED - Stairs

DESCRIPTION QTY REMOVE REPLACE TAX 0o&P TOTAL

362. Seal & paint stair stringer - one 24.00 LF 0.00 4.69 6.76 2252 141.84

side

363. Exterior door - metal - insulated - 1.00 EA 0.00 457.90 27.48 91.58 576.96

flush or panel style

364. Additional charge for aretrofit 1.00 EA 0.00 295.59 17.74 59.12 372.45

exterior door - difficult

365. Door closer - Commercia grade 1.00 EA 0.00 176.70 10.61 35.34 222.65

366. Door lockset & deadbolt - 1.00 EA 0.00 103.95 6.24 20.80 130.99

exterior

367. Prime & paint door slab only - 2.00 EA 0.00 51.84 6.22 20.74 130.64

exterior (per side)

368. Paint door/window trim & jamb - 2.00 EA 0.00 33.40 4.01 13.36 84.17

2 coats (per side)

369. Final cleaning - construction - 39.62 SF 0.00 0.30 0.71 2.38 14.98

Residential

Totals: Stairs 149.15 497.14 3,131.84

Total: 2nd Level 3,225.57 10,752.00 67,735.86

3rd Level

3rd Level

DESCRIPTION QTY REMOVE REPLACE TAX 0o&P TOTAL

370. Sedl attic framing (shellac) - 9to 677.02 SF 0.00 2.32 94.24 314.14 1,979.07

12/12

371. Seal stud wall for odor control 1,745.12 SF 0.00 1.19 124.60 415.34 2,616.63

(shellac)

372. Seal thefloor shellac - one coat 682.55 SF 0.00 0.80 32.76 109.20 688.00

373. Studwall - 2" x 4" x 8 - 16" oc 13.34 LF 0.00 30.58 24.48 81.58 514.00

Bed 3 Closet framing

374. Batt insulation - 12" - R40 - 463.01 SF 0.00 2.27 63.06 210.20 1,324.29

unfaced batt

375. Battinsulation - 6" - R22 - 463.01 SF 0.00 1.66 46.12 153.72 968.44

unfaced batt

vaulted ceiling areas

376. Polyethylene vapor barrier, seam  1,603.04 SF 0.00 0.57 54.83 182.74 1,151.30

taping & joint caulking

377. Blown-ininsulation - 20" depth - 677.02 SF 0.00 2.59 105.20 350.70 2,209.38

R50

378. Bafflevent - cardboard 80.00 LF 0.00 123 5.90 19.68 123.98

379. Siding - shiplap - pine or equal 926.02 SF 0.00 5.53 307.25 1,024.18 6,452.32
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CONTINUED - 3rd Level

DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL
Total: 3rd Level 858.44 2,861.48 18,027.41
“1' 10" Stairs Height: 9' 10"
34.41 SFWadlls 5.18 SF Ceiling
39.60 SFWalls & Ceiling 10.71 SF Floor
1.19 SY Flooring 4.44 LF Floor Perimeter

3.83 LF Cell. Perimeter

2'915/16" X 9' 10 1/2" Opensinto COMMON_AREA
Subroom: Stairsl (1) Height: 8
127.94 SFWalls 19.16 SF Ceiling
147.10 SFWalls & Ceiling 19.16 SF Floor
2.13 SY Flooring 15.99 LF Floor Perimeter
15.99 LF Ceil. Perimeter

Missing Wall 2'915/16" X 8 Opensinto STAIRS2

DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL
380. 1/2" drywall - hung, taped, 186.70 SF 0.00 2.96 33.16 110.52 696.31
floated, ready for paint

381. Seal/prime then paint the walls 186.70 SF 0.00 1.72 19.27 64.22 404.61
and ceiling twice (3 coats) - 2 colours

382. Sedl & paint stair stringer - one 17.00 LF 0.00 4.69 4.79 15.94 100.46
side

383. Sed & paint balustrade - three 11.00 LF 0.00 43.13 28.46 94.88 597.77
coats

384. Final cleaning - construction - 29.88 SF 0.00 0.30 0.54 1.80 11.30
Residential

Totals: Stairs 86.22 287.36 1,810.45
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Common Area

Height: 8

401.93 SF Walls

582.46 SFWalls& Ceiling
20.06 SY Flooring
54.17 LF Ceil. Perimeter

180.53 SF Ceiling
180.53 SF Floor
51.67 LF Floor Perimeter

Missing Wall 2'915/16" X 8 Opensinto STAIRS2

Window 2'59/16" X 6' Opensinto Exterior

Door 26" X6 8 Opensinto BEDROOM 4

DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL

385. 1/2" drywall - hung, taped, 582.46 SF 0.00 2.96 103.44 344.82 2,172.34

floated, ready for paint

386. Mask and prep for paint - tape 185.53 LF 0.00 0.64 7.13 23.74 149.61

only (per LF)

387. Seal/prime then paint the walls 582.46 SF 0.00 172 60.11 200.36 1,262.30

and ceiling twice (3 coats) - 2 colours

388. Baseboard - 4 1/4" w/shoe 51.67 LF 0.00 6.29 19.50 65.00 409.50

389. Paint baseboard w/cap &/or shoe - 51.67 LF 0.00 1.83 5.68 18.92 119.16

two coats

390. Window sill 250 LF 0.00 3.49 0.53 1.74 11.00

391. Casing - 3 1/4" hardwood - 17.00 LF 0.00 4.83 4.93 16.42 103.46

moulded w/detail

392. Rosette - corner block - 3/4" x 3 4.00 EA 0.00 13.23 3.18 10.58 66.68

1/2" - hardwood

393. Paint door or window opening - 2 1.00 EA 0.00 33.40 2.00 6.68 42.08

coats (per side)

394. Cold air return cover 1.00 EA 0.00 32.88 1.97 6.58 41.43

395. Final cleaning - construction - 180.53 SF 0.00 0.30 3.25 10.84 68.25

Residential

396. Clean window unit (per side) 10 - 1.00 EA 0.00 17.59 1.06 352 22.17

20 SF

Totals: Common Area 212.78 709.20 4,467.98
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. Bedroom 3 Height: 8

] v 428.00 SFWalls 159.27 SF Ceiling

dl! =~ 1= 587.27 SFWalls & Ceiling 159.27 SF Foor

:J_ T 17.70 SY Flooring 55.00 LF Floor Perimeter

l o g —t 6,_;1 55.00 LF Ceil. Perimeter

—g 10— —g 4 —
Window 4'X3 Opensinto Exterior
DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL
397. /2" drywall - hung, taped, 587.27 SF 0.00 2.96 104.30 347.66 2,190.28
floated, ready for paint
398. Mask and prep for paint - tape 155.67 LF 0.00 0.64 5.98 19.92 125.53
only (per LF)
399. Sedl/prime then paint the walls 587.27 SF 0.00 172 60.61 202.02 1,272.73
and ceiling twice (3 coats) - 2 colours
400. Baseboard - 4 1/4" w/shoe 55.00 LF 0.00 6.29 20.76 69.20 43591
401. Paint baseboard w/cap &/or shoe - 55.00 LF 0.00 1.83 6.04 20.14 126.83
two coats
402. Casing - 2 1/4" 14.00 LF 0.00 270 2.27 7.56 47.63
403. Paint door or window opening - 2 1.00 EA 0.00 33.40 2.00 6.68 42.08
coats (per side)
404. Cold air return cover 1.00 EA 0.00 32.88 197 6.58 41.43
405. Remove Sheathing - plywood - 9.00 SF 0.70 0.00 0.38 1.26 7.94
1/2" CDX
remove temp sheathing
406. R&R Wood window - casement, 1.00 EA 42.03 651.56 41.62 138.72 873.93
12-23 <f
407. Add. charge for aretrofit 1.00 EA 0.00 225.29 13.51 45.06 283.86
window, 12-23 sf - difficult
408. Add onfor "Low E" glass 12.00 SF 0.00 3.65 2.63 8.76 55.19
409. Additional charge for wood 3.00 LF 0.00 23.86 4.30 14.32 90.20
window mullion - per LF
410. Urethane foam sealant 14.00 LF 0.00 1.46 1.22 4.08 25.74
411. Caulking - butyl rubber 14.00 LF 0.00 3.75 3.16 10.50 66.16
412. Door opening (jamb & casing) - 1.00 EA 0.00 168.06 10.08 33.62 211.76
32"t036"wide - paint grade
413. Door hinges (set of 3) 1.00 EA 0.00 52.82 317 10.56 66.55
414. Interior door - Colonist - slab 1.00 EA 0.00 152.92 9.18 30.58 192.68
only
415. Casing - 3 1/4" 17.00 LF 0.00 3.33 3.40 11.32 71.33
bedroom side
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CONTINUED - Bedroom 3

DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL

416. Casing - 3 1/4" hardwood - 17.00 LF 0.00 4.83 4,93 16.42 103.46
moulded w/detail

common area side

417. Rosette - corner block - 3/4" x 3 2.00 EA 0.00 13.23 1.58 5.30 33.34
1/2" - hardwood

418. Plinth block - 3/4" x 31/2" x 6 2.00 EA 0.00 15.06 181 6.02 37.95
1/2" - hardwood

419. Paint door/window trim & jamb - 2.00 EA 0.00 33.40 4.01 13.36 84.17
2 coats (per side)

420. Paint door slab only - 2 coats (per 2.00 EA 0.00 40.45 4.86 16.18 101.94
side)

421. Door knab - interior 1.00 EA 0.00 47.17 2.83 9.44 59.44

w/ handle lock

422. Final cleaning - construction - 159.27 SF 0.00 0.30 2.87 9.56 60.21
Residential

423. Clean window unit (per side) 10 - 1.00 EA 0.00 17.59 1.06 3.52 22.17
20 SF

Totals: Bedroom 3 320.53 1,068.34 6,730.44

Bed 3 Closet Height: 8
o 148.12 SFWalls 19.04 SF Celiling
BLgc.o% 167.16 SFWalls& Ceiling 19.04 SF Floor
i f : 2.12 SY Flooring 18.52 LF Floor Perimeter
| 1852 LF Ceil. Perimeter

DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL
424. 1/2" drywall - hung, taped, 167.16 SF 0.00 2.96 29.69 98.96 623.44
floated, ready for paint

425. Mask and prep for paint - tape 52.86 LF 0.00 0.64 2.03 6.76 42.62
only (per LF)

426. Seal/prime then paint the walls 167.16 SF 0.00 172 17.26 57.50 362.28
and ceiling twice (3 coats) - 2 colours

427. Baseboard - 4 1/4" w/shoe 1852 LF 0.00 6.29 6.98 23.30 146.77
428. Paint baseboard w/cap &/or shoe - 1852 LF 0.00 1.83 2.03 6.78 42.70
two coats

429. Door opening (jamb & casing) - 1.00 EA 0.00 199.56 11.98 39.92 251.46
36"to60"wide - paint grade

430. Bifold door set - Colonist - 1.00 EA 0.00 312.27 18.73 62.46 393.46
Double
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CONTINUED - Bed 3 Closet

DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL
431. Cabinet knob or pull 2.00 EA 0.00 10.39 1.25 416 26.19
432. Casing-2 1/4" 19.00 LF 0.00 2.70 3.08 10.26 64.64
433. Paint bifold door set - dab only - 2.00 EA 0.00 54.98 6.60 22.00 138.56
2 coats (per side)
434. Paint door/window trim & jamb - 2.00 EA 0.00 33.40 4.01 13.36 84.17
2 coats (per side)
435. Closet shelf and rod package 6.17 LF 0.00 24.77 9.17 30.56 192.56
436. Seal & paint closet shelving 6.17 LF 0.00 9.70 3.59 11.98 75.42
437. Final cleaning - construction - 19.04 SF 0.00 0.30 0.35 114 7.20
Residential
Totals: Bed 3 Closet 116.75 389.14 2,451.47
I Bedroom 2 Height: 8
5 276.67 SFWalls 98.67 SF Ceiling
f 375.34 SFWalls & Celling 98.67 SF Floor
13 ; 10.96 SY Flooring 37.50 LF Floor Perimeter
42.50 LF Cell. Perimeter
Door 26"X6 8 Opensinto COMMON_AREA
Door 26" X6 8 OpensintoBED_2 CLOSET
Window 26" X6 Opensinto Exterior
Window 26" X6 Opensinto Exterior
DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL
438. 1/2" drywall - hung, taped, 375.34 SF 0.00 2.96 66.66 222.20 1,399.87
floated, ready for paint
439. Mask and prep for paint - tape 145.67 LF 0.00 0.64 5.59 18.64 117.46
only (per LF)
440. Seal/prime then paint the walls 375.34 SF 0.00 172 38.74 129.12 813.44
and ceiling twice (3 coats) - 2 colours
441. Baseboard - 4 1/4" w/shoe 37.50 LF 0.00 6.29 14.15 47.18 297.21
442. Paint baseboard w/cap &/or shoe - 37.50 LF 0.00 1.83 412 13.72 86.47
two coats
443. Cold air return cover 1.00 EA 0.00 32.88 1.97 6.58 41.43
444. R& R Wood window - double 2.00 EA 51.90 839.77 107.01 356.66 2,247.01
hung, 13-19 sf
445. Add. chargefor aretrofit 2.00 EA 0.00 225.29 27.04 90.12 567.74
window, 12-23 sf - difficult
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CONTINUED - Bedroom 2

DESCRIPTION QTY REMOVE REPLACE TAX 0o&P TOTAL
446. Add onfor "Low E" glass 30.00 SF 0.00 3.65 6.58 21.90 137.98
447. Urethane foam sealant 28.00 LF 0.00 1.46 2.45 8.18 51.51
448. Caulking - butyl rubber 28.00 LF 0.00 3.75 6.30 21.00 132.30
449. Window sill 5.00 LF 0.00 3.49 1.04 3.50 21.99
450. Paint door or window opening - 2 2.00 EA 0.00 33.40 4.01 13.36 84.17
coats (per side)
451. Casing - 3 1/4" hardwood - 22.00 LF 0.00 4.83 6.37 21.26 133.89
moulded w/detail
452. Rosette - corner block - 3/4" x 3 4.00 EA 0.00 13.23 3.18 10.58 66.68
1/2" - hardwood
453. Interior door unit 1.00 EA 0.00 317.12 19.03 63.42 399.57
454. Paint door/window trim & jamb - 2.00 EA 0.00 33.40 4.01 13.36 84.17
2 coats (per side)
455. Paint door dab only - 2 coats (per 2.00 EA 0.00 40.45 4.86 16.18 101.94
side)
456. Door knob - interior 1.00 EA 0.00 47.17 2.83 9.44 59.44
w/ handle lock
457. Final cleaning - construction - 98.67 SF 0.00 0.30 1.78 5.92 37.30
Residential
458. Clean window unit (per side) 10 - 2.00 EA 0.00 17.59 211 7.04 44.33
20 SF
Totals: Bedroom 2 329.83 1,099.36 6,925.90
[ Bed 2 Closet Height: 8
 — ] SN -
I v 110.00 SFWwalls 10.79 SF Ceiling
] wy of| 2 oy
o | g..—gs% e H| 120.79 SFWalls & Ceiling 10.79 SF Floor
[E—— - 1.20 SY Flooring 13.33 LF Floor Perimeter
15.83 LF Caeil. Perimeter
Door 26" X6 8" Opensinto BEDROOM _4
DESCRIPTION QTY REMOVE REPLACE TAX 0o&P TOTAL
459. 1/2" drywall - hung, taped, 120.79 SF 0.00 2.96 21.46 71.50 450.50
floated, ready for paint
460. Mask and prep for paint - tape 45.00 LF 0.00 0.64 173 5.76 36.29
only (per LF)
461. Seal/prime then paint the walls 120.79 SF 0.00 1.72 12.47 41.56 261.79

and ceiling twice (3 coats) - 2 colours
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CONTINUED - Bed 2 Closet

DESCRIPTION QTY REMOVE REPLACE TAX 0o&P TOTAL
462. Baseboard - 4 1/4" w/shoe 13.33 LF 0.00 6.29 5.03 16.78 105.66
463. Paint baseboard w/cap & /or shoe - 13.33 LF 0.00 1.83 1.46 4.88 30.73
two coats

464. Interior door unit 1.00 EA 0.00 317.12 19.03 63.42 399.57
465. Paint door/window trim & jamb - 2.00 EA 0.00 33.40 4.01 13.36 84.17
2 coats (per side)

466. Paint door slab only - 2 coats (per 2.00 EA 0.00 40.45 4.86 16.18 101.94
side)

467. Door knob - interior 1.00 EA 0.00 47.17 2.83 9.44 59.44
468. Closet shelf and rod package 6.17 LF 0.00 24.77 9.17 30.56 192.56
469. Seal & paint closet shelving 6.17 LF 0.00 9.70 3.59 11.98 75.42
470. Final cleaning - construction - 10.79 SF 0.00 0.30 0.19 0.64 4.07
Residential

Totals: Bed 2 Closet 85.83 286.06 1,802.14

Bedroom 1 Height: 8
279.25 SF Walls 92.04 SF Ceiling
371.29 SFWalls & Celiling 92.04 SF Floor
10.23 SY Flooring 36.33 LF Floor Perimeter

38.83 LF Ceil. Perimeter

Door 26" X6 8" OpensintoBED_1 CLOSE2

Window 251/2" X6 Opensinto Exterior

DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL
471. 1/2" drywall - hung, taped, 371.29 SF 0.00 2.96 65.94 219.80 1,384.76
floated, ready for paint

472. Mask and prep for paint - tape 139.58 LF 0.00 0.64 5.36 17.86 11255
only (per LF)

473. Sedl/prime then paint the walls 371.29 SF 0.00 1.72 38.32 127.72 804.66
and ceiling twice (3 coats) - 2 colours

474. Baseboard - 4 1/4" w/shoe 36.33 LF 0.00 6.29 13.72 45.70 287.94
475. Paint baseboard w/cap &/or shoe - 36.33 LF 0.00 1.83 3.98 13.30 83.76
two coats

476. Cold air return cover 1.00 EA 0.00 32.88 1.97 6.58 41.43
477. R&R Wood window - double 1.00 EA 51.90 839.77 53.51 178.34 1,123.52
hung, 13-19 sf

478. Add. chargefor aretrofit 1.00 EA 0.00 225.29 13.51 45.06 283.86

window, 12-23 sf - difficult
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CONTINUED - Bedroom 1

DESCRIPTION QTY REMOVE REPLACE TAX 0o&P TOTAL
479. Add onfor "Low E" glass 15.00 SF 0.00 3.65 3.29 10.96 69.00
480. Urethane foam sealant 17.00 LF 0.00 1.46 1.49 4.96 31.27
481. Caulking - butyl rubber 17.00 LF 0.00 3.75 3.83 12.76 80.34
482. Window sill 250 LF 0.00 3.49 0.53 1.74 11.00
483. Paint door or window opening - 2 1.00 EA 0.00 33.40 2.00 6.68 42.08
coats (per side)
484. Casing - 3 1/4" hardwood - 17.00 LF 0.00 4.83 4.93 16.42 103.46
moulded w/detail
485. Rosette - corner block - 3/4" x 3 4.00 EA 0.00 13.23 3.18 10.58 66.68
1/2" - hardwood
486. Interior door unit 1.00 EA 0.00 317.12 19.03 63.42 399.57
487. Paint door/window trim & jamb - 2.00 EA 0.00 33.40 4.01 13.36 84.17
2 coats (per side)
488. Paint door dab only - 2 coats (per 2.00 EA 0.00 40.45 4.86 16.18 101.94
side)
489. Door knob - interior 1.00 EA 0.00 47.17 2.83 9.44 59.44
w/ handle lock
490. Final cleaning - construction - 92.04 SF 0.00 0.30 1.66 5.52 34.79
Residential
491. Clean window unit (per side) 10 - 1.00 EA 0.00 17.59 1.06 3.52 2217
20 SF
Totals: Bedroom 1 249.01 829.90 5,228.39

Bed 1 Closet Height: 8

141.45 SFWalls 13.79 SF Ceiling
155.24 SFWalls & Celiling 13.79 SF Floor
1.53 SY Flooring 17.26 LF Floor Perimeter

19.76 LF Ceil. Perimeter

Door 26"X6 8 Opensinto BEDROOM _1

DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL
492. 1/2" drywall - hung, taped, 155.24 SF 0.00 2.96 27.58 91.90 578.99
floated, ready for paint

493. Mask and prep for paint - tape 52.86 LF 0.00 0.64 2.03 6.76 42.62
only (per LF)

494. Seal/prime then paint the walls 155.24 SF 0.00 172 16.02 53.40 336.43

and ceiling twice (3 coats) - 2 colours
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CONTINUED - Bed 1 Closet

DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL
495, Basehboard - 4 1/4" w/shoe 17.26 LF 0.00 6.29 6.52 21.72 136.81
496. Paint baseboard w/cap & /or shoe - 17.26 LF 0.00 1.83 1.90 6.32 39.81
two coats
497. Interior door unit 1.00 EA 0.00 317.12 19.03 63.42 399.57
498. Paint door/window trim & jamb - 2.00 EA 0.00 33.40 4.01 13.36 84.17
2 coats (per side)
499. Paint door slab only - 2 coats (per 2.00 EA 0.00 40.45 4.86 16.18 101.94
side)
500. Door knob - interior 1.00 EA 0.00 47.17 2.83 9.44 59.44
501. Closet shelf and rod package 747 LF 0.00 24.77 11.10 37.00 233.13
502. Seal & paint closet shelving 747 LF 0.00 9.70 4.34 14.50 91.30
503. Final cleaning - construction - 13.79 SF 0.00 0.30 0.25 0.82 521
Residential
Totals: Bed 1 Closet 100.47 334.82 2,109.42
Bathroom Height: 8
298.33 SF Walls 78.54 SF Ceiling
376.88 SFWalls & Celling 78.54 SF Floor

8.73 SY Flooring

39.17 LF Ceil. Perimeter

Missing Wall - Goesto neither Floor/Ceiling 2' X 2' 6"

39.17 LF Floor Perimeter

Opensinto Exterior

Window 2 X5 Opensinto Exterior

DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL
504. 1/2" water rock (greenboard) 376.88 SF 0.00 2.93 66.25 220.86 1,391.37
hung, taped ready for texture

505. Mask and prep for paint - tape 13242 LF 0.00 0.64 5.09 16.96 106.80
only (per LF)

506. Seal/prime then paint the walls 376.88 SF 0.00 1.72 38.89 129.64 816.76
and ceiling twice (3 coats) - 2 colours

507. Baseboard - 4 1/4" w/shoe 39.17 LF 0.00 6.29 14.78 49.28 310.44
508. Paint baseboard w/cap &/or shoe - 39.17 LF 0.00 1.83 4.30 14.34 90.32
two coats

509. Vanity 3.00 LF 0.00 222.28 40.01 133.36 840.21
510. Countertop - post formed plastic 3.00 LF 0.00 58.14 10.46 34.88 219.76
laminate

511. Caulking - silicone 15.00 LF 0.00 2.63 2.36 7.90 49.71

DOCUSKETCH_TEST-ESTI
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CONTINUED - Bathroom

DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL
512. Towel ring 1.00 EA 0.00 36.11 217 7.22 45.50
513. Towel bar 2.00 EA 0.00 36.06 433 14.42 90.87
514. Toilet paper holder 1.00 EA 0.00 32.65 1.96 6.54 41.15
515. Cold air return cover 1.00 EA 0.00 32.88 1.97 6.58 41.43
516. Window stool & apron 2.00 LF 0.00 9.22 1.10 3.68 23.22
517. Casing - 2 1/4" 6.00 LF 0.00 2.70 0.97 3.24 20.41
518. Attic entrance cover and trim 1.00 EA 0.00 98.24 5.89 19.64 123.77
519. Paint door or window opening - 2 2.00 EA 0.00 33.40 4.01 13.36 84.17
coats (per side)

520. Mirror - 1/4" plate glass 6.00 SF 0.00 15.95 5.75 19.14 120.59
521. Construction adhesive 3.00 LF 0.00 0.36 0.06 0.22 1.36
1LF/2SF

522. Interior door unit 2.00 EA 0.00 317.12 38.05 126.84 799.13
523. Paint door/window trim & jamb - 4.00 EA 0.00 33.40 8.02 26.72 168.34
2 coats (per side)

524. Paint door slab only - 2 coats (per 4.00 EA 0.00 40.45 9.71 32.36 203.87
side)

525. Door knab - interior 1.00 EA 0.00 47.17 2.83 9.44 59.44

w/ handle lock

526. Toilet flange 1.00 EA 0.00 211.44 12.68 42.28 266.40
527. Toilet 1.00 EA 0.00 483.79 29.03 96.76 609.58
528. Toilet seat 1.00 EA 0.00 57.18 343 11.44 72.05
529. Plumbing fixture supply line 1.00 EA 0.00 19.19 1.15 3.84 24.18
530. Final cleaning - construction - 78.54 SF 0.00 0.30 1.42 472 29.70
Residential

531. Clean window unit (per side) 3 - 1.00 EA 0.00 12.30 0.74 2.46 15.50
9SF

Totals: Bathroom 317.41 1,058.12 6,666.03
Total: 3rd Level 2,677.27 8,923.78 56,219.63

Roof
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Roof

40

-

1,187.75 Surface Area
153.54 Total Perimeter Length

11.88 Number of Squares
40.00 Total Ridge Length

mig5_@1g 5y

DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL

532. Remove Laminated - comp. 5.94 SQ 74.01 0.00 26.38 87.92 553.92

shingle rfg. - w/ felt

533. Remove Additiona charge for 5.94 SQ 27.25 0.00 9.71 32.38 203.96

steep roof - 10/12 - 12/12 slope

534. Remove Additional charge for 5.94 SQ 6.55 0.00 234 7.78 49.03

high roof (2 stories or greater)

535. Remove Siding - shiplap - pine or 48.00 SF 0.53 0.00 152 5.08 32.04

equal

remove 3/4" shiplap

536. Sheathing - plywood - 3/4" - 48.00 SF 0.00 4.63 13.33 44.44 280.01

tongue and groove

3/4 required to match existing thickness

537. R&R Add charge for sheathing 48.00 SF 0.07 0.43 144 4.80 30.24

steep roof - 10/12 - 12/12 slope

538. Re-nailing of roof sheathing - 545.87 SF 0.00 0.24 7.86 26.20 165.07

complete re-nall

539. Asphalt starter - universal starter 40.00 LF 0.00 220 528 17.60 110.88

course

540. Laminated - comp. shinglerfg. - 6.00 SQ 0.00 253.68 91.32 304.42 1,917.82

w/ felt

541. Additional charge for steep roof - 5.94 SQ 0.00 67.88 24.19 80.64 508.04

10/12 - 12/12 slope

542. Additional charge for high roof (2 5.94 SQ 0.00 19.07 6.79 22.66 142.73

stories or greater)

543. Ingtall Ridge cap - composition 40.00 LF 0.00 2.96 7.10 23.68 149.18

shingles

544. Clean eavestrough/downspout 80.00 LF 0.00 0.69 331 11.04 69.55

Totas: Roof 200.57 668.64 4,212.47
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East Dormer
171.18 Surface Area 1.71 Number of Squares
. ] 31.11 Total Perimeter Length 11.00 Total Ridge Length
-
DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL
545. Laminated - comp. shingle rfg. - 1.00 SQ 0.00 253.68 15.22 50.74 319.64
w/ felt
546. Ingtall Gable cornice strip - 22.00 LF 0.00 6.87 9.07 30.22 190.43
laminated
547. Additional charge for steep roof - 171 SQ 0.00 67.88 6.96 23.22 146.25
10/12 - 12/12 dope
548. Additional charge for high roof (2 1.71 SQ 0.00 19.07 1.96 6.52 41.09
stories or greater)
549. Re-nailing of roof sheathing - 171.18 SF 0.00 0.24 2.46 8.22 51.76
complete re-nail
Totals: East Dormer 35.67 118.92 749.17
Total: Roof 236.24 787.56 4,961.64
Total: SKETCH1 8,790.33 29,300.60 184,590.82
SKETCH2
Addition
Addition
DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL
NO DAMAGE TO BACK ADDITION
Total: Addition 0.00 0.00 0.00
Sub Trades
DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL
550. Electrical (Bid Item) 1.00 EA 0.00 34,670.00 2,080.20 6,934.00 43,684.20
551. ELECTRICAL- 7% pst tax on 0.07 EA 0.00 34,670.00 145.62 485.38 3,057.90
sub trade quote
552. Floor Covering - Vinyl (Bid Item) 1.00 EA 0.00 15,539.35 932.36 3,107.88 19,579.59
Flooring bid item for carpet, vinyl, as per sub trade quote
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CONTINUED - Sub Trades

DESCRIPTION QTY REMOVE REPLACE TAX 0o&P TOTAL

Totals: Sub Trades 3,158.18 10,527.26 66,321.69
General

DESCRIPTION QTY REMOVE REPLACE TAX 0o&P TOTAL

553. Furnace - check, heavy clean, 1.00 EA 0.00 253.23 15.19 50.64 319.06

replace filters and service

554. Clean ductwork - Interior - Heavy 16.00 EA 0.00 53.06 50.94 169.80 1,069.70

clean (PER REGISTER)

555. Temporary toilet (per month) 6.00 MO 0.00 220.00 79.20 264.00 1,663.20

556. Taxes, insurance, permits & fees 1.00 EA 0.00 0.00 0.00 0.00 0.00

(Bid Item)

557. Delivery charge (Bid Item) 40.00 EA 0.00 30.00 72.00 240.00 1,512.00

pick-up/delivery of materials

558. Residential Supervision/ Project HR 0.00 76.22 0.00 0.00 0.00

Management - per hour

559. Dumpster load - Approx. 20 1.00 EA 750.00 0.00 45.00 150.00 945.00

yards, 4 tons of debris

Totals: Genera 262.33 874.44 5,508.96
Exterior

DESCRIPTION QTY REMOVE REPLACE TAX 0o&P TOTAL

560. Rafters- 2x6 - stick frame roof 72.00 LF 0.00 4,63 20.00 66.68 420.04

(using rafter length)
sister new material to existing rafters on east slope where charred

Totals. Exterior 20.00 66.68 420.04

Lineltem Totals: DOCUSKETCH_TEST-ESTI 12,230.84 40,768.98 256,841.51
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Grand Total Areas:

12,310.40 SFWalls 3,902.68 SF Ceiling
3,950.56 SF Floor 438.95 SY Flooring
0.00 SFLongWwall 0.00 SF Short Wall
3,950.56 Floor Area 4,279.70 Tota Area
5,724.82 Exterior Wall Area 606.54 Exterior Perimeter of
Walls
1,530.09 Surface Area 15.30 Number of Squares
62.01 Total Ridge Length 0.00 Total Hip Length

DOCUSKETCH_TEST-ESTI

16,213.08
1,484.34
1,595.65

11,228.40

215.76

SF Walls and Ceiling
LF Floor Perimeter
LF Cell. Perimeter

Interior Wall Area

Total Perimeter Length

6/1/2021
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Summary for building

Line Item Total 203,841.69
Overhead 20,384.49
Profit 20,384.49
GST 12,230.84
Replacement Cost Value $256,841.51
Less Deductible (1,000.00)
Net Claim $255,841.51
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Recap of Taxes, Overhead and Profit

Overhead (10%) Profit (10%) GST (5%)
Lineltems 20,384.49 20,384.49 12,230.84
Total 20,384.49 20,384.49 12,230.84
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Recap by Room

Estimate: DOCUSKETCH_TEST-ESTI
Area: SKETCH1

Area: Main Level
Front Porch
Foyer/Entry
Entry Closet
Hallway
Dining Room
Dining Closet
Living Room
Family Room
Kitchen
Stairs

Area Subtotal: Main Level

Area: 2nd Level
Landing
Hallway
Kitchen
Pantry Closet
Bedroom 1
Bedroom 1 Closet
Bedroom 2
Bed 2 Closet
Bedroom 3
Bed 3 Closet
Bathroom
Bathroom 2
Stairs

Area Subtotal: 2nd Level

Area: 3rd Leve
Stairs
Common Area
Bedroom 3
Bed 3 Closet
Bedroom 2
Bed 2 Closet
Bedroom 1
Bed 1 Closet

DOCUSKETCH_TEST-ESTI

7,466.54 3.66%
1,886.76 0.93%
2,519.18 1.24%
1,494.19 0.73%
2,650.16 1.30%
3,215.28 1.58%
1,357.14 0.67%
3,054.84 1.50%
4,532.77 2.22%
14,094.87 6.91%
1,913.45 0.94%
44,185.18 21.68%
12,384.55 6.08%
1,767.92 0.87%
2,495.03 1.22%
9,038.65 4.43%
1,973.03 0.97%
3,831.05 1.88%
1,730.49 0.85%
4,097.46 2.01%
1,398.40 0.69%
3,897.17 1.91%
1,967.14 0.97%
2,826.68 1.39%
3,865.17 1.90%
2,485.55 1.22%
53,758.29 26.37%
14,307.49 7.02%
1,436.87 0.70%
3,546.00 1.74%
5,341.57 2.62%
1,945.58 0.95%
5,496.71 2.70%
1,430.25 0.70%
4,149.48 2.04%
1,674.13 0.82%
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Bathroom 5,290.50 2.60%
Area Subtotal: 3rd Level 44,618.58 21.89%
Area: Roof
Roof 3,343.26 1.64%
East Dor mer 594.58 0.29%
Area Subtotal: Roof 3,937.84 1.93%
Area Subtotal: SKETCH1 146,499.89 71.87%
Sub Trades 52,636.25 25.82%
General 4,372.19 2.14%
Exterior 333.36 0.16%
Subtotal of Areas 203,841.69 100.00%
Total 203,841.69 100.00%
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Recap by Category
O&P Items Total %
CABINETRY 6,561.55 2.55%
CLEANING 2,169.71 0.84%
GENERAL DEMOLITION 1,839.29 0.72%
DOORS 8,737.43 3.40%
DRYWALL 29,553.11 11.51%
ELECTRICAL 37,096.90 14.44%
FLOOR COVERING - VINYL 15,539.35 6.05%
PERMITSAND FEES 1,200.00 0.47%
FINISH CARPENTRY / TRIMWORK 12,918.82 5.03%
FINISH HARDWARE 2,567.43 1.00%
FRAMING & ROUGH CARPENTRY 1,473.19 0.57%
GLASS, GLAZING, & STOREFRONTS 595.67 0.23%
HEAT, VENT & AIR CONDITIONING 762.45 0.30%
INSULATION 7,784.20 3.03%
MOISTURE PROTECTION 365.90 0.14%
MIRRORS & SHOWER DOORS 95.70 0.04%
PLUMBING 3,453.75 1.34%
PAINTING 45,208.46 17.60%
ROOFING 2,991.20 1.16%
SIDING 17,231.98 6.71%
TOILET & BATH ACCESSORIES 23.94 0.01%
TEMPORARY REPAIRS 1,320.00 0.51%
WINDOWS - WOOD 4,351.66 1.69%
0& P Items Subtotal 203,841.69 79.36%
Overhead 20,384.49 7.94%
Profit 20,384.49 7.94%
GST 12,230.84 4.76%
Total 256,841.51 100.00%
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SKETCHL1 - Basement
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SKETCH1 - Main Level
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SKETCHL1 - 2nd Level
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SKETCHL1 - 3rd Level
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SKETCHL1 - Roof
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SKETCH2 - Addition
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